STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 44

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

04/ 24/ 03
08-4437U4

08- SBD- 210- R13. 5/ R17. 0

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

FCR

Bl D TOTAL

25,564, 190. 70

26, 201, 878. 30

27,087, 422. 00

28,071, 625.70

28, 484,314. 39

HE14

Bl D

SUMMARY

DEPARTMENT

I N SAN BERNARDI NO COUNTY | N FONTANA
AND RI ALTO FROM 2. 3 KM WEST CF

S| ERRA AVENUE OVERCROSSI NG TO 0.1

KM EAST OF LI NDEN AVENUE

CONSTRUCT SI X LANE FREEWAY

37, 045, 000

35, 091, 000. 00 AMOUNT UNDER

Bl DDER | D

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

9, 526, 809. 30

OF TRANSPORTATI ON

Bl D245

PACE 1

04/ 28/ 03
CONTRACT CODE "A '
194 CONTRACT | TEMS

FEDERAL AlID ACNH S210-(004)N

360

PERCENT UNDER EST 27. 15

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

Rl VERSI DE CONSTRUCTI ON  COVPANY
I NC

P O BOX 1146

RI VERSI DE CA 92502

SEMA CONSTRUCTI ON | NC

2 SOUTH PO NTE DRI VE STE 295
LAKE FOREST CA 92630

YEAGER SHANSKA | NC

P O BOX 87
RI VERSI DE CA 92502- 0087

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

GRI FFI TH COVPANY

2020 S YALE STREET
SANTA ANA CA 92704

FAX

FAX

FAX

FAX

FAX

909 682-8308
00266222
909 682-8350

949 470- 0500
00657770
949 829-0100

909 684-5360
00140069
909 788-2449

909 350- 3535
00247770
909 350-6820

714 549-2291
00000088
714 549-4033



08-4437U4

08- SBD- 210

04/ 24/ 03
6 28, 919, 000. 00
7 29, 670, 381. 97
8 31, 537, 906. 00

WASHI NGTON GROUP | NTERNATI ONAL
I NC

P O BOX 600

H GHLAND CA 92346

BRENT ENG NEERI NG | NC

24921 DANA PO NT HARBOR DR 220
DANA PO NT CA 92629

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668

909 425-4200
00000178
FAX 909 862-8433

949 496- 3900
00813979
FAX 949 487-5409

360 693-1478
00433176
FAX 360 693-5582

Bl D245
PACE 2
04/ 28/ 03



08-4437U4
08- SBD- 210
04/ 24/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

04/ 28/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE
RI VERSI DE CA

CTM
RANCHO CORDOVA CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

DYW DAG SYSTEMS
LONG BEACH CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

PRG
CORONA CA

REYCON
SANTA PAULA CA

SUDHAKAR COVPANY
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

ASPHALT CONCRETE DI KE AND M SCELLANEQUS

FENCI NG AND METAL BEAM GUARD RAI L

BRI DGE BARRI ERS

PORTLAND CEMENT CONCRETE PAVEMENT

SI GN STRUCTURES

PRESTRESSI NG

ELECTRI CAL

ERCSI ON CONTRCL

MASONRY BLOCK

STRI PI NG

REI NFORVENT



08-4437U4
08- SBD- 210
04/ 24/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

04/ 28/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
Rl VERSI DE CA

DYW DAG SYSTEM
LONG BEACH CA

GERCO CONTRACTCRS
AUBURN CA

Hl GHLI GHT ELECTRI C
Rl VERSI DE CA

L JOHNSON
HAWTHORNE CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

SUDHAKAR
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

FENCI NG AND METAL BEAM GUARD RAI L

POST TENSI ON

OVERHEAD S| GN STRUCTURE

ELECTRI CAL

MASONRY

LANDSCAPI NG

STRI PI NG AND SI GNS

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

FENCI NG, SI GNS AND METAL BEAM GUARD RAI L



08-4437U4
08- SBD- 210
04/ 24/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

04/ 28/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

COFFVAN SPECI ALTI ES
SAN DI EGO CA

DYW DAG SYSTEMS | NC
LONG BEACH CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

MODERN ALLOYS
STANTON CA

PRC
CORONA CA

REYCON
SANTA PAULA CA

SUDHAKAR
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

PORTLAND CEMENT CONCRETE PAVI NG

PRESTRESSI NG

ELECTRI CAL

CONCRETE BARRI ER AND SI GN STRUCTURES

ERCSI ON CONTRCOL AND ROCK BLANKET

MASONRY

STRI PI NG

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

ALCORN FENCE
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

CHAI'N LI NK FENCE, CHAIN LI NK RAILING HAND RAIL (PORTION)

METAL BEAM GUARD RAIL (PORTI ON)



08-4437U4 Bl D245

08- SBD- 210 PAGE 6

04/ 24/ 03 04/ 28/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CTM CONCRETE BARRI ER ( PORTI ON)

RANCHO CORDOVA CA
CHRI SP COVPANY CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS, STRI PI NG ( PORTI ON)
FREMONT CA
COFFVAN SPECI ALTI ES PORTLAND CEMENT CONCRETE PAVEMENT ( PORTI ON)
SAN DI EGO CA
DI VERSI FI ED LANDSCAPE AND | RRI GATI ON ( PORTI ON)
W NCHESTER CA
DYW DAG SYSTEM | NC PRESTRESSI NG ( PORTI ON)
LONG BEACH CA
J V LAND CLEARI NG CLEARI NG, GRUBI NG AND DEMOLI TI ON ( PORTI ON)
SAN DI MAS CA
MATI CH CORPORTATI ON ASPHALT CONCRETE DI KE AND ASPHALT CONCRETE PAVI NG ( PORTI ON)
SAN BERNARDI NO CA
MODERN ALLOYS CONCRETE MEDI AN BARRI ER AND S| GN STRUCTURES ( PORTI ON)
STANTON CA
MOCRE ELECTRI C ELECTRI CAL ( PORTI ON)
CORONA CA
PACI FI C RESTORATI ON EROSI ON CONTRCL ( PORTI ON)
CORONA CA
REYCON MASONRY BLOCK ( PORTI ON)

SANTA PAULA CA
CONTI NUED ON NEXT PAGE



08-4437U4
08- SBD- 210
04/ 24/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

04/ 28/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

VALLEY CONCRETE
SYLMAR CA

Bl DDER | D NAME AND ADDRESS

REBAR ( PORTI ON)

SHOTCRETE ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACL
POVONA CA

ALCORN FENCE
Rl VERSI DE CA

ALERT BARRI CADE
SAN JACI NTO CA

APCO
GOSHEN CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA

COFFMAN SPECI ALTI ES
SAN DI EGO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

J V LAND CLEARI NG
SAN DI MAS CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ERS

FENCI NG AND METAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS AND CHANNELI ZERS

ASPHALT CONCRETE DI KE AND V DI TCH

EDGE DRAI NS

CONCRETE PAVEMENT

| RRI GATI ON CROSSI NG

CLEARI NG, GRUBI NG AND BUI LDI NG DEMOLI Tl ON



08-4437U4
08- SBD- 210
04/ 24/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

04/ 28/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

MATI CH CORPORATI ON
SAN BERNARDI NO CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI CAL
CORONA CA

PRC
CORONA CA

REYCON
SANTA PAULA CA

ROCK STRUCTURES
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

ASPHALT CONCRETE PAVI NG

CONCRETE BARRI ER

ELECTRI CAL

HYDROSEEDI NG

SOUNDWAL L

Rl P RAP

CONSTRUCTI ON AREA SI GNS

STRI PI NG

REBAR



08-4437U4
08- SBD- 210
04/ 24/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 9

04/ 28/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE
Rl VERSI DE CA

DYW DAG SYSTEM | NC
LONG BEACH CA

HYDROSPROUT
ESCONDI DO CA

J V LAND CLEARI NG
SAN DI MAS CA

JOE ENCI NAS CONSTRUCTI ON
BLOOM NGTON CA

K R C SAFETY
VI SALI A CA

MATI CH CORPORATI ON
SAN BERNARDI NO CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

R MD
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

FENCE, METAL BEAM GUARD RAI L AND Sl GNS

PRESTRESSI NG

ERCSI ON CONTROL

BUI LDI NG DEMCLI TI ON, CLEARI NG AND GRUBI NG

M NOR CONCRETE AND M SCELLANEQUS ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE PAVI NG

SI GN STRUCTURES AND RAI LS

ELECTRI CAL

SAW AND SEAL CONCRETE

REBAR



08-4437U4 Bl D245

08- SBD- 210 PAGE 10

04/ 24/ 03 04/ 28/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 REYCON MASONRY
SANTA PAULA CA
SUDHAKAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BANSHEE CONSTRUCTI ON BRI DGE WORK
COLTON CA
COFFMAN SPECI ALTIES I NC CONCRETE PAVI NG
SAN DI EGO CA
H GHLI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
J AND M LAND RESTORATI ON | NC ERCSI ON CONTRCL
BAKERSFI ELD CA
MATI CH CORPORATI ON ASPHALT AND PAVI NG
SAN BERNARDI NO CA
ROCK STRUCTURES CONSTRUCTI ON COVPANY ROCK SLOPE PROTECTI ON
Rl VERSI DE CA
SUDHAKAR COVPANY | NTERNATI ONAL PAVEMENT MARKI NG
RI ALTO CA
UNI TED STEEL PLACERS STEEL

RANCHO CUCAMONGA CA



08-4437U4 Bl D245

08- SBD- 210 PAGE 11

04/ 24/ 03 04/ 28/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE VETAL BEAM GUARD RAIL AND CHAI N LI NK FENCE, SIGNS AND FENCE
Rl VERSI DE CA
COFFMAN SPECI ALTI ES CONCRETE PAVI NG
SAN DI EGO CA
CORAL CONSTRUCTI ON COVPANY SI GN STRUCTURES
W LSONVI LLE OR
DYW DAG SYSTEMS | NC POST TENSI ON
LONG BEACH CA
H GHLI GHT ELECTRI C ELECTRI CAL
P O BOX 7339
RI VERSI DE CA 92513
MATI CH CORPORATI ON ASPHALT CONCRETE PAVI NG
SAN BERNARDI NO CA
MODERN ALLOYS | NC CONCRETE BARRI ER
STANTON CA
REYCON CONSTRUCTI ON SOUNDWALLS

SANTA PAULA CA

UNI TED STEEL PLACERS REBAR
RANCHO CUCAMONGA CA



08-4437U4 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
04/ 24/ 03 04/ 28/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 13, 500. 00* 13, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 360 1, 500. 00 540, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00* 7,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100, 000. 00* 100, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 140 100. 00 14, 000. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,570 3.50 8, 995. 00
9 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 54 50. 00 2, 700. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 30. 00 3, 300. 00
11 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 70 30. 00 2,100. 00
(LEFT IN PLACE)
12 (S) 120300 TEMPORARY PAVEMENT MARKER EA 290 3. 00 870. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 15, 000. 00 90, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 260 50. 00 13, 000. 00
15 150305 OBLI TERATE SURFACI NG M2 11, 100 1. 00 11, 100. 00
16 (S) 150608 REMOVE CHAI N LI NK FENCE M 2, 160 8. 00 17, 280. 00
17 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,060 1.25 5, 075. 00
STRI PE
18 (S) 150705 REMOVE YELLOW THERVOPLASTI C PAVENENT MR 160 15. 00 2, 400. 00
MARKI NG
19 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 800 1.35 1, 080. 00
20 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 55 15. 00 825. 00
21 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 140 1. 00 1, 140. 00
22 150742 REMOVE ROADSI DE S| GN EA 12 100. 00 1, 200. 00
23 (S) 150760 REMOVE S| GN STRUCTURE EA 1 3, 500. 00 3, 500. 00
24 (S) 150767 REMOVE BRI DGE MOUNTED SI GN EA 1 1, 500. 00 1, 500. 00
25 150771 REMOVE ASPHALT CONCRETE DI KE M 23 5. 00 115. 00
26 150772 REMOVE CURB M 46 10. 00 460. 00
27 150805 REMOVE CULVERT M 700 50. 00 35, 000. 00
28 150820 REMOVE | NLET EA 8 1, 250. 00 10, 000. 00
29 150821 REMOVE HEADWALL EA 1 1, 250. 00 1, 250. 00
30 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 140 20. 00 2, 800. 00
31 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 630 35. 00 22, 050. 00
32 030645 RESET SURVEY MONUMENT EA 15 1, 000. 00 15, 000. 00
33 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 1 200. 00 200. 00
34 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 720 5. 00 3, 600. 00

(45 MM MAXI MUM)



08-4437U4 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
04/ 24/ 03 04/ 28/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 153221 REMOVE CONCRETE BARRI ER M 9 100. 00 900. 00
36 030646 REMOVE CONCRETE APRON EA 1 15, 000. 00 15, 000. 00
37 156585 REMOVE CRASH CUSHI ON EA 1 250. 00 250. 00
38 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 45, 000. 00* 45, 000. 00
39 160120 REMOVE TREE EA 120 225. 00 27, 000. 00
40 (S) 030647 BUI LDI NG DEMOLI TI ON LS LUMP SUM 100, 000. 00* 100, 000. 00
41 170101 DEVELOP WATER SUPPLY LS LUVP SUM 27, 000. 00* 27, 000. 00
42 190101 ROADWAY EXCAVATI ON M8 1,530,000 3.65 5, 584, 500. 00
43 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
44 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 2, 265 15. 00 33, 975. 00
45 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1, 396 50. 00 69, 800. 00
46 194001 DI TCH EXCAVATI ON VB 7,370 .01 73.70
47 030648 TYPE 1 ROCK BLANKET MR 930 60. 00 55, 800. 00
48 208304 WATER METER EA 4 20, 000. 00 80, 000. 00
49 208748 300 MM BI TUM NOUS COATED STEEL Pl PE M 1, 240 120. 00 148, 800. 00
CONDUI T (1.63 MM THI CK)
50 220101 FI NI SHI NG ROADVAY LS LUVMP SUM 150, 000. 00* 150, 000. 00
51 260201 CLASS 2 AGGREGATE BASE VB 22, 900 30. 00 687, 000. 00
52 280000 LEAN CONCRETE BASE VB 23, 400 70. 00 1, 638, 000. 00
53 030649 ASPHALT CONCRETE ( TYPE A) TONN 11, 000 35. 00 385, 000. 00
(BOND BREAKER)
54 390155 ASPHALT CONCRETE ( TYPE A) TONN 44, 200 35. 00 1, 547, 000. 00
55 390160 ASPHALT CONCRETE ( TYPE B) TONN 1,110 31. 00 34, 410. 00
56 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 10, 600 3.00 31, 800. 00
AREA)
57 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 7,670 2.50 19, 175. 00
58 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 1, 260 2.50 3, 150. 00
59 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 110 250. 00 27, 500. 00
60 401000 CONCRETE PAVENENT VB 42, 400 80. 00 3, 392, 000. 00
61 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 510 150. 00 76, 500. 00
62 404092 SEAL PAVEMENT JOI NT M 68, 900 1. 50 103, 350. 00
63 (S) 500001 PRESTRESSI| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 175, 000. 00* 175, 000. 00
64 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 584 275. 00 160, 600. 00
65 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 3,984 450. 00 1,792, 800. 00
66 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 427 400. 00 170, 800. 00
(TYPE N)
67 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 40 850. 00 34, 000. 00
68 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 83 150. 00 12, 450. 00



| TEM
NO.

69
70
71

72
73
74
75
76
77

78

79
80
81
82
83

84
85

86
87
88
89

90

91
92
93
94
95
96
97
98

08-4437U4
08- SBD- 210
04/ 24/ 03

| TEM
CODE

(F) 510502
030650
(F) 049269

(F) 511046
( SF) 518002
(S) 519144
( SF) 520102
( SF) 520107
(F) 560203

(F) 560204

(F) 560208
(F) 560209
( SF) 030651
( SF) 030652
(S) 561009

(S) 561010
(S) 030653

566011
566012
030654
568001

568023

620909
620913
620919
620924
620930
620933
620938
650075

CONTRACT

M NOR CONCRETE (M NOR STRUCTURE)
JUNCTI ON' STRUCTURE

ARCHI TECTURAL TREATNMENT

( COBBLESTONE TEXTURE)

HEAVY BLAST TEXTURE

SOUND WALL ( MASONRY BLOCK)

JONT SEAL (MR 50 MV)

BAR RElI NFORCI NG STEEL ( BRI DGE)

BAR RElI NFORCI NG STEEL (BOX CULVERT)
FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED
W TH WALKWAY)

FURNI SH SI GN' STRUCTURE ( TUBULAR)

I NSTALL SI GN STRUCTURE ( TUBULAR)
FURNI SH CMS SI GN STRUCTURE

I NSTALL CMB S| GN STRUCTURE

920 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

1070 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

1524 MM CAST- | N- DRI LLED- HOLE CONCRETE
PI LE (S| GN FOUNDATI ON)

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWD POST

CONCRETE BARRI ER MOUNTED S| GN

INSTALL SI GN ( STRAP AND SADDLE BRACKET
METHOD)

I NSTALL ROADSI DE SI GN

(LAM NATED WOOD BOX POST)

450 MM ALTERNATI VE Pl PE CULVERT

600 MM ALTERNATI VE Pl PE CULVERT

750 MM ALTERNATI VE Pl PE CULVERT

900 MM ALTERNATI VE Pl PE CULVERT

1050 MM ALTERNATI VE PI PE CULVERT

1200 MM ALTERNATI VE PI PE CULVERT

1350 MM ALTERNATI VE PI PE CULVERT

600 MM REI NFORCED CONCRETE PI PE

PROPOSAL

OF

=KL g gggg < Z

ESTI MATED
QUANTI TY

315
62

120
2,725
158
617, 700
3, 985
3,075

3,075

18, 650
18, 650
7,308
7,308

17

14

86
18
23

340
2,680
160
580
270
820
880
130

o
o

250.
500.

200.
375.
150.
150.

000.

158.
160.
165.
185.
205.
250.
285.
275.

oo A NEPE

.00
.00
.00

.00
.00
.00
.00

00

.00

00

00
00
00
00

.00

00
00

00
00
00
00

00

00
00
00
00
00
00
00
00

Bl D245
PACE 14
04/ 28/ 03

393, 750.
7, 000.
13, 950.

18, 000.
408, 750.
26, 070.
617, 700.
3, 985.
21, 525.

12, 300.

93, 250.
18, 650.
36, 540.

7, 308.
17, 000.

17, 500.
10, 500.

17, 200.
6, 750.
3, 450.

300.

4, 000.

53, 720.
428, 800.
26, 400.
107, 300.
55, 350.
205, 000.
250, 800.
35, 750.

00
00
00

00
00
00
00
00
00

00

00
00
00
00
00

00
00

00
00
00
00

00

00
00
00
00
00
00
00
00



08-4437U4 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
04/ 24/ 03 04/ 28/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
99 650077 750 MM REI NFORCED CONCRETE PI PE M 68 250. 00 17, 000. 00
100 650079 900 MM REI NFORCED CONCRETE Pl PE M 29 265. 00 7, 685. 00
101 650084 1200 MM REI NFORCED CONCRETE Pl PE M 80 300. 00 24, 000. 00
102 650086 1350 MM REI NFORCED CONCRETE Pl PE M 67 400. 00 26, 800. 00
103 650089 1500 MM REI NFORCED CONCRETE Pl PE M 220 440. 00 96, 800. 00
104 650091 1650 MV REI NFORCED CONCRETE PI PE M 81 450. 00 36, 450. 00
105 650092 1800 MM REI NFORCED CONCRETE Pl PE M 100 500. 00 50, 000. 00
106 650096 2400 MM REI NFORCED CONCRETE Pl PE M 160 950. 00 152, 000. 00
107 664090 450 MM BI TUM NOUS COATED CORRUGATED M 23 225. 00 5,175. 00
STEEL PIPE (2.01 MV THI CK)
108 664096 600 MM BI TUM NOUS COATED CORRUGATED M 51 225. 00 11, 475. 00
STEEL PIPE (2.01 MV THI CK)
109 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 6, 760 25. 00 169, 000. 00
110 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N OUTLET) M 430 75. 00 32, 250. 00
111 049270 610 MM WELDED STEEL Pl PE CASI NG M 116 400. 00 46, 400. 00
( BRI DGE)
112 705055 450 MM BI TUM NOUS COATED STEEL EA 2 500. 00 1, 000. 00
FLARED END SECTI ON
113 (S) 030655 MANHOLE JUNCTI ON STRUCTURE EA 4 750. 00 3, 000. 00
114 (S) 030656 WATER QUALI TY OUTLET STRUCTURE EA 2 1, 500. 00 3, 000. 00
115 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
116 721012 ROCK SLOPE PROTECTI ON VB 34 45. 00 1, 530. 00
(BACKI NG NO. 3, METHOD B)
117 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 520 45. 00 23, 400. 00
118 (F) 049271 SLOPE PAVI NG ( COBBLESTONE) VB 280 400. 00 112, 000. 00
119 729010 ROCK SLOPE PROTECTI ON FABRI C MR 48 3.00 144. 00
120 731502 M NOR CONCRETE (M SCELLANEOUS VB 760 225. 00 171, 000. 00
CONSTRUCTI ON)
121 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 27, 340 2.00 54, 680. 00
122 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 200 5. 00 6, 000. 00
123 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 7,180 30. 00 215, 400. 00
124 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 20 1, 250. 00 25, 000. 00
125 820107 DELI NEATOR ( CLASS 1) EA 170 50. 00 8, 500. 00
126 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 21 125. 00 2, 625. 00
127 ( SF) 833031 CHAI N LI NK RAI LI NG (TYPE 6) M 489 200. 00 97, 800. 00
128 ( SF) 833088 TUBULAR HANDRAI LI NG M 29 250. 00 7, 250. 00
129 (F) 049272 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 519 300. 00 155, 700. 00
130 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 500. 00 5, 000. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

131 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00

132 839701 CONCRETE BARRI ER ( TYPE 60) M 3, 030 65. 00 196, 950. 00

133 839705 CONCRETE BARRI ER ( TYPE 60E) M 300 450. 00 135, 000. 00

134 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 820 30. 00 24, 600. 00

135 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 59, 600 . 50 29, 800. 00
( SPRAYABLE)

136 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4, 850 1.50 7, 275. 00

137 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 7,700 2.50 19, 250. 00

138 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 75, 000. 00* 75, 000. 00

139 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 100, 000. 00* 100, 000. 00

140 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 80, 000. 00* 80, 000. 00

141 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 75, 000. 00* 75, 000. 00

142 (S) 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 95, 000. 00* 95, 000. 00

143 (S) 860256 SI GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUMP SUM 80, 000. 00* 80, 000. 00

144 (S) 860257 SI GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUMP SUM 95, 000. 00* 95, 000. 00

145 (S) 860258 SI GNAL AND LI GHTI NG ( LOCATI ON 8) LS LUMP SUM 100, 000. 00* 100, 000. 00

146 (S) 860259 SI GNAL AND LI GHTI NG ( LOCATI ON 9) LS LUMP SUM 95, 000. 00* 95, 000. 00

147 (S) 860260 SI GNAL AND LI GHTI NG ( LOCATI ON 10) LS LUMP SUM 5, 000. 00* 5, 000. 00

148 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 250, 000. 00* 250, 000. 00

149 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

150 (S) 030657 ELECTRI CAL SERVI CE | RRI GATI ON LS LUMP SUM 25, 000. 00* 25, 000. 00
( LOCATI ON 1)

151 (S) 030658 ELECTRI CAL SERVI CE | RRI GATI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
( LOCATI ON 2)

152 (S) 030659 ELECTRI CAL SERVI CE | RRI GATI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
( LOCATI ON 3)

153 (S) 030660 ELECTRI CAL SERVI CE | RRI GATI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
( LOCATI ON 4)

154 (S) 030661 ELECTRI CAL SERVI CE | RRI GATI ON LS LUMP SUM 7, 500. 00* 7, 500. 00
( LOCATI ON 5)

155 (S) 030662 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
( LOCATI ON 1)

156 (S) 030663 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
( LOCATI ON 2)

157 (S) 030664 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
( LOCATI ON 3)

158 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 25, 000. 00* 25, 000. 00

159 (S) 861102 RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUWVP SUM 30, 000. 00* 30, 000. 00
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NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
160 (S) 861103 RAMP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 45, 000. 00* 45, 000. 00
161 (S) 861104 RAMP METERI NG SYSTEM ( LOCATI ON 4) LS LUWP SUM 35, 000. 00* 35, 000. 00
162 (S) 861105 RAMP METERI NG SYSTEM ( LOCATI ON 5) LS LUMP SUM 30, 000. 00* 30, 000. 00
163 (S) 030665 FI BER OPTI C CONDUI T 41C M 1, 560 15. 00 23, 400. 00
164 (S) 030666 FI BER OPTI C CONDUI T 103C M 3, 750 45. 00 168, 750. 00
165 (S) 030667 I NNERDUCT M 15, 000 2.00 30, 000. 00
166 (S) 030668 SPLI CE VAULTS EA 7 3, 500. 00 24,500. 00
167 (S) 030669 SPLI CE CLOSURE EA 7 2,500. 00 17, 500. 00
168 (S) 030670 12 FI BER SINGLE MODE "D' FI BER OPTIC M 1, 750 4.00 7, 000. 00
CABLE
169 (S) 030671 24 FI BER SI NGLE MODE "C' FIBER OPTIC M 3, 900 7.00 27,300. 00
CABLE
170 (S) 030672 60 FI BER SI NGLE MODE "B" FI BER OPTIC M 3, 900 12. 00 46, 800. 00
CABLE
171 (S) 030673 ASYNCHRONOUS FI BER OPTI C MODEM EA 11 1, 500. 00 16, 500. 00
172 (S) 030674 TRANSCEI VER- COVWMUNI CATI ONS HUB EA 3 2,500. 00 7,500. 00
173 (S) 030675 VI DEO MULTI PLEXER EA 1 30, 000. 00 30, 000. 00
174 (S) 030676 VI DEO DEMULTI PLEXER EA 1 30, 000. 00 30, 000. 00
175 (S) 030677 VI DEO REPEATER EA 1 35, 000. 00 35, 000. 00
176 (S) 030678 FI BER OPTI C PATCH CORD EA 68 50. 00 3, 400. 00
177 (S) 030679 MODEL 170 CONTROLLER | NTERFACE EA 14 3, 500. 00 49, 000. 00
178 (S) 030680 FREEWAY OPTI CAL DATA MULTI PLEXI NG EA 1 25, 000. 00 25, 000. 00
SYSTEM
179 (S) 030681 | RRI GATI ON CONTROLLER | NTERFACE EA 5 3, 500. 00 17, 500. 00
180 (S) 030682 MODI FY COVMUNI CATI ON HUB G ASSEMBLY LS LUMP SUM 15, 000. 00* 15, 000. 00
181 (S) 030683 MODI FY COVMUNI CATI ON HUB D ASSEMBLY LS LUWP SUM 5, 000. 00* 5, 000. 00
182 (S) 030684 MODI FY TRAFFI C MANAGEMENT CENTER LS LUMP SUM 10, 000. 00~ 10, 000. 00
183 (S) 030685 DS-1 OPTI CAL MODEM EA 2 2,500. 00 5, 000. 00
184 (S) 030686 MODI FY EXI STING T-1 MJLTI DROP LS LUMP SUM 15, 000. 00~ 15, 000. 00
COMMUNI CATI ON SYSTEM
185 (S) 030687 FI BER OPTI C TRENCH DELI NEATOR EA 37 50. 00 1, 850. 00
186 (S) 869034 NO. 5(T) PULL BOX EA 68 500. 00 34, 000. 00
187 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00
188 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0.00
189 203014 FI BER ( ERCSI ON CONTRCOL) KG 19, 700 1.00 19, 700. 00
190 203024 COVPOST ( ERCSI ON CONTRQL) KG 81, 200 .50 40, 600. 00
191 031167 PURE LI VE SEED ( EROSI ON CONTRQL), KG 2 1, 000. 00 2, 000. 00

SEED M X "A"
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| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
192 031168 PURE LI VE SEED ( EROSI ON CONTRQL) , KG 630 100. 00 63, 000. 00
SEED M X "B"
193 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTRQL) KG 3, 480 3.50 12, 180. 00
194 999990 MOBI LI ZATI ON LS LUWVP SUM 750, 000. 00* 750, 000. 00

TOTAL 25,564, 190. 70
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| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 300. 00* 5300. 00 13, 500. 00* 13500. 00 13, 500. 00* 13500. 00 7,500. 00* 7500. 00

2 2, 000. 00 720000. 00 1, 400. 00 504000. 00 1, 500. 00 540000. 00 1, 600. 00 576000. 00

3 7, 200. 00* 7200. 00 7,500. 00* 7500. 00 4, 000. 00* 4000. 00 11, 000. 00* 11000. 00

4 114, 600. 00* 114600. 00 140, 000. 00* 140000. 00 142, 000. 00* 142000. 00 85, 000. 00* 85000. 00

5 6, 500. 00* 6500. 00 25, 000. 00* 25000. 00 21, 000. 00* 21000. 00 15, 000. 00* 15000. 00

6 95, 400. 00* 95400. 00 30, 000. 00* 30000. 00 95, 000. 00* 95000. 00 40, 000. 00* 40000. 00

7 57. 00 7980. 00 40. 00 5600. 00 80. 00 11200. 00 80. 00 11200. 00

8 4.20 10794. 00 3.50 8995. 00 4.00 10280. 00 3.50 8995. 00

9 130. 00 7020. 00 45. 00 2430. 00 120. 00 6480. 00 46. 00 2484. 00
10 19. 00 2090. 00 40. 00 4400. 00 20. 00 2200. 00 22.00 2420. 00
11 23.00 1610. 00 30. 00 2100. 00 20. 00 1400. 00 22.00 1540. 00
12 3.10 899. 00 2.50 725. 00 3. 00 870. 00 2.60 754. 00
13 19, 400. 00 116400. 00 10, 000. 00 60000. 00 6, 000. 00 36000. 00 10, 000. 00 60000. 00
14 83. 00 21580. 00 45. 00 11700. 00 30. 00 7800. 00 80. 00 20800. 00
15 .90 9990. 00 2.00 22200. 00 2.00 22200. 00 2.00 22200. 00
16 6. 00 12960. 00 4.00 8640. 00 17.50 37800. 00 15. 00 32400. 00
17 2.60 10556. 00 1.20 4872. 00 3.00 12180. 00 1.20 4872. 00
18 23.00 3680. 00 12. 00 1920. 00 20. 00 3200. 00 13. 00 2080. 00
19 1.00 800. 00 1.30 1040. 00 1.25 1000. 00 1.35 1080. 00
20 13. 00 715. 00 14. 00 770. 00 12. 00 660. 00 15. 00 825. 00
21 1.00 1140. 00 .70 798. 00 1.00 1140. 00 .70 798. 00
22 100. 00 1200. 00 125. 00 1500. 00 100. 00 1200. 00 135. 00 1620. 00
23 4,700. 00 4700. 00 4,750. 00 4750. 00 2,500. 00 2500. 00 3, 700. 00 3700. 00
24 1, 600. 00 1600. 00 2,000. 00 2000. 00 2,200. 00 2200. 00 1, 600. 00 1600. 00
25 25. 00 575. 00 10. 00 230. 00 25. 00 575. 00 14. 00 322.00
26 22.00 1012. 00 15. 00 690. 00 18. 00 828. 00 18. 00 828. 00
27 16. 00 11200. 00 55. 00 38500. 00 36. 00 25200. 00 48. 00 33600. 00
28 470. 00 3760. 00 750. 00 6000. 00 600. 00 4800. 00 1, 500. 00 12000. 00
29 700. 00 700. 00 600. 00 600. 00 700. 00 700. 00 3, 500. 00 3500. 00
30 28. 00 3920. 00 40. 00 5600. 00 28. 00 3920. 00 23.00 3220. 00
31 44.00 27720. 00 50. 00 31500. 00 58. 00 36540. 00 34. 00 21420. 00
32 310. 00 4650. 00 500. 00 7500. 00 175. 00 2625. 00 625. 00 9375. 00
33 160. 00 160. 00 175. 00 175. 00 300. 00 300. 00 210. 00 210. 00
34 11.00 7920. 00 10. 00 7200. 00 11.50 8280. 00 5.50 3960. 00
35 60. 00 540. 00 50. 00 450. 00 150. 00 1350. 00 175. 00 1575. 00
36 1, 100. 00 1100. 00 600. 00 600. 00 2,500. 00 2500. 00 2, 000. 00 2000. 00
37 1,100. 00 1100. 00 250. 00 250. 00 400. 00 400. 00 2, 000. 00 2000. 00
38 45, 000. 00* 45000. 00 45, 000. 00* 45000. 00 45, 000. 00* 45000. 00 45, 000. 00* 45000. 00
39 190. 00 22800. 00 400. 00 48000. 00 300. 00 36000. 00 350. 00 42000. 00
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| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 107, 400. 00* 107400. 00 100, 000. 00* 100000. 00 70, 000. 00* 70000. 00 75, 000. 00* 75000. 00
41 27,000. 00* 27000. 00 27,000. 00* 27000. 00 27,000. 00* 27000. 00 27,000. 00* 27000. 00
42 4.71 7206300. 00 4.70 7191000. 00 4.30 6579000. 00 4.25 6502500. 00
43 6, 100. 00* 6100. 00 5, 000. 00* 5000. 00 2, 000. 00* 2000. 00 1, 600. 00* 1600. 00
44 8.50 19252. 50 25. 00 56625. 00 16. 00 36240. 00 18. 00 40770. 00
45 21.00 29316. 00 50. 00 69800. 00 48. 00 67008. 00 56. 00 78176. 00
46 2.90 21373. 00 18. 00 132660. 00 3.00 22110. 00 4.75 35007. 50
47 54. 00 50220. 00 60. 00 55800. 00 63. 00 58590. 00 75. 00 69750. 00
48 1, 500. 00 6000. 00 20, 000. 00 80000. 00 2,500. 00 10000. 00 21, 000. 00 84000. 00
49 140. 00 173600. 00 100. 00 124000. 00 158. 00 195920. 00 170. 00 210800. 00
50 360, 900. 00* 360900. 00 25, 000. 00* 25000. 00 40, 000. 00* 40000. 00 25, 000. 00* 25000. 00
51 10. 00 229000. 00 25.00 572500. 00 18. 00 412200. 00 20. 00 458000. 00
52 70. 00 1638000. 00 70. 00 1638000. 00 70. 00 1638000. 00 75. 00 1755000. 00
53 35. 00 385000. 00 34. 00 374000. 00 37.00 407000. 00 36. 00 396000. 00
54 34. 00 1502800. 00 34. 00 1502800. 00 35. 30 1560260. 00 35. 00 1547000. 00
55 31. 00 34410. 00 35. 00 38850. 00 34. 00 37740. 00 33. 00 36630. 00
56 3.50 37100. 00 5.50 58300. 00 3.00 31800. 00 7.40 78440. 00
57 3. 00 23010. 00 2.50 19175. 00 2.45 18791. 50 2.60 19942. 00
58 3.00 3780. 00 2.50 3150. 00 2.45 3087. 00 2.60 3276. 00
59 250. 00 27500. 00 200. 00 22000. 00 220. 00 24200. 00 225. 00 24750. 00
60 70. 00 2968000. 00 74. 00 3137600. 00 84. 00 3561600. 00 86. 00 3646400. 00
61 180. 00 91800. 00 150. 00 76500. 00 150. 00 76500. 00 155. 00 79050. 00
62 1.65 113685. 00 1.45 99905. 00 1.60 110240. 00 1.58 108862. 00
63 207, 300. 00* 207300. 00 170, 000. 00* 170000. 00 210, 000. 00* 210000. 00 260, 000. 00* 260000. 00
64 180. 00 105120. 00 225.00 131400. 00 300. 00 175200. 00 315. 00 183960. 00
65 350. 00 1394400. 00 375. 00 1494000. 00 360. 00 1434240. 00 460. 00 1832640. 00
66 420. 00 179340. 00 450. 00 192150. 00 440. 00 187880. 00 555. 00 236985. 00
67 780. 00 31200. 00 950. 00 38000. 00 1, 400. 00 56000. 00 975. 00 39000. 00
68 150. 00 12450. 00 100. 00 8300. 00 82. 00 6806. 00 145. 00 12035. 00
69 1, 200. 00 378000. 00 1, 100. 00 346500. 00 1, 300. 00 409500. 00 775. 00 244125. 00
70 5, 100. 00 10200. 00 6, 000. 00 12000. 00 5, 600. 00 11200. 00 2, 800. 00 5600. 00
71 92. 00 5704. 00 145. 00 8990. 00 97. 00 6014. 00 260. 00 16120. 00
72 73. 00 8760. 00 35. 00 4200. 00 90. 00 10800. 00 80. 00 9600. 00
73 170. 00 463250. 00 120. 00 327000. 00 145. 00 395125. 00 170. 00 463250. 00
74 130. 00 20540. 00 200. 00 31600. 00 180. 00 28440. 00 115. 00 18170. 00
75 1.14 704178. 00 .70 432390. 00 1.10 679470. 00 1.55 957435. 00
76 1.10 4383. 50 1.00 3985. 00 1.00 3985. 00 2.30 9165. 50
77 7.50 23062. 50 5.00 15375. 00 5.20 15990. 00 7.50 23062. 50
78 4.20 12915. 00 2.00 6150. 00 2.00 6150. 00 4.25 13068. 75
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102575.
20515.
40194.

8038.
18700.
16800.
11200.
17200.

6840.
46000.

320.

3800.
31280.

321600.
25600.

110200.
64800.

221400.

264000.
19500.
14280.

6670.
24800.
26130.
96800.
44550.
58000.

147200.

3910.
10710.

209560.
21070.
59160.

158.
2200.
9600.

0.

1360.

20800.

SUMMARY

OF

REMA/

428800.
36000.
142100.
87750.
319800.
352000.
31850.
22100.
11600.
34000.
36850.
132000.
50625.
74000.
176000.
4485.
10200.
135200.
21500.
55680.
400.
18000.
5800.

0. 00
4250.
21840.

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT

3. 80 70870
.50 9325
4.00 29232
.40 2923
835. 00 14195
700. 00 9800
900. 00 6300
190. 00 16340
360. 00 6480
1, 150. 00 26450
150. 00 300
1, 800. 00 3600
80. 00 27200.
96. 00 257280.
135. 00 21600.
140. 00 81200.
180. 00 48600.
210. 00 172200.
245. 00 215600.
160. 00 20800.
180. 00 12240.
285. 00 8265.
400. 00 32000.
510. 00 34170.
520. 00 114400.
600. 00 48600.
840. 00 84000.
1, 130. 00 180800.
120. 00 2760.
175. 00 8925.
24. 00 162240.
78. 00 33540.
590. 00 68440.
2,200. 00 4400.
4, 600. 00 18400.
1, 075. 00 2150.
. 00* 0.
100. 00 3400.
90. 00 46800.

Bl D245
PAGE 21
04/ 28/ 03
FI FTH
Bl D AMOUNT
5.25 97912
1. 07 19955
5.50 40194
1.08 7892
1, 050. 00 17850
1, 150. 00 16100
1, 500. 00 10500
320. 00 27520
900. 00 16200
1, 200. 00 27600
105. 00 210
2, 300. 00 4600
97. 00 32980.
115. 00 308200.
150. 00 24000.
160. 00 92800.
215. 00 58050.
240. 00 196800.
310. 00 272800.
140. 00 18200.
165. 00 11220.
200. 00 5800.
280. 00 22400.
320. 00 21440.
365. 00 80300.
390. 00 31590.
500. 00 50000.
775. 00 124000.
170. 00 3910.
180. 00 9180.
32.00 216320.
50. 00 21500.
230. 00 26680.
575. 00 1150.
2,400. 00 9600.
2, 300. 00 4600.
. 00* 0.
40. 00 1360.
40. 00 20800.



| TEM

118
119
120
121
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124
125
126
127
128
129
130
131
132
133
134
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137
138
139
140
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144
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150
151
152
153
154
155
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72, 000.
91, 600.
70, 000.
64, 800.
87, 500.
91, 600.
83, 300.
94, 700.
88, 500.
3, 600.
252, 100.
49, 400.
28, 800.
3, 500.
3, 500.
1, 500.
7, 700.
21, 600.
21, 600.

112000.
264.
319200.
51946.
4320.
287200.
16000.
6290.
3990.
92910.
4350.
134940.
5000.
2700.
363600.
72000.
18860.
32780.
6790.
20790.
72000.
91600.
70000.
64800.
87500.
91600.
83300.
94700.
88500.
3600.
252100.
49400.
28800.
3500.
3500.
1500.
7700.
21600.
21600.

SUMMARY

196.
184.
245,

3, 000.
2, 000.
75.
360.
30.

1.

2.

73, 000.
105, 000.
83, 000.
77,000.
94, 000.
100, 000.
96, 000.
100, 000.
95, 000.
5, 000.
300, 000.
72, 000.
28, 000.
4, 000.
4, 000.
4, 000.
7, 500.
30, 000.
28, 000.

OF

REMA/

112000.
480.
167200.
27340.
1800.
201040.
26000.
5100.
1680.
95844.
5336.
127155.
6000.
2000.
227250.
108000.
24600.
29800.
5820.
20790.
73000.
105000.
83000.
77000.
94000.
100000.
96000.
100000.
95000.
5000.
300000.
72000.
28000.
4000.
4000.
4000.
7500.
30000.
28000.

NI NG BI DDERS

93, 000.
102, 000.
83, 000.
76, 100.
94, 000.
102, 000.
96, 000.
106, 200.
95, 000.
5, 000.
303, 800.
65, 000.
28, 000.
4, 000.
5, 500.
4, 000.
7, 500.
32, 000.
28, 000.

126000.
1440.
243200.
27340.
1800.
201040.
25500.
4590.
2625.
97800.
5365.
153105.
5980.
2250.
227250.
126000.
18040.
32780.
6305.
20020.
93000.
102000.
83000.
76100.
94000.
102000.
96000.
106200.
95000.
5000.
303800.
65000.
28000.
4000.
5500.
4000.
7500.
32000.
28000.

Bl D245
PAGE 22
04/ 28/ 03
FI FTH
BI D AMOUNT
700. 00 196000.
3.25 156.
425. 00 323000.
2.85 77919.
8.50 10200.
28. 00 201040.
1, 300. 00 26000.
37.00 6290.
125. 00 2625.
200. 00 97800.
300. 00 8700.
330. 00 171270.
3, 000. 00 6000.
2,400. 00 2400.
76. 00 230280.
370. 00 111000.
31. 00 25420.
.52 30992.
1.25 6062.
2.75 21175.
90, 000. 00* 90000.
102, 000. 00* 102000.
83, 000. 00* 83000.
83, 000. 00* 83000.
96, 000. 00* 96000.
102, 000. 00* 102000.
107, 000. 00* 107000.
102, 000. 00* 102000.
129, 000. 00* 129000.
5, 000. 00~ 5000.
275, 000. 00* 275000.
59, 000. 00* 59000.
28, 000. 00* 28000.
4,000. 00* 4000.
4, 000. 00* 4000.
4,000. 00* 4000.
7, 000. 00* 7000.
30, 000. 00* 30000.
28, 000. 00* 28000.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

TOT

08-4437U4

08- SBD- 210
04/ 24/ 03
SECOND
Bl D AMOUNT

21, 600. 00* 21600. 00
37, 000. 00* 37000. 00
21, 600. 00* 21600. 00
31, 900. 00* 31900. 00
27, 800. 00* 27800. 00
26, 800. 00* 26800. 00
30. 00 46800. 00
45. 00 168750. 00
2. 80 42000. 00
2, 800. 00 19600. 00
1, 700. 00 11900. 00
3. 80 6650. 00
5. 00 19500. 00
9. 50 37050. 00
1, 500. 00 16500. 00
2,100. 00 6300. 00
26, 800. 00 26800. 00
26, 900. 00 26900. 00
34, 700. 00 34700. 00
77.00 5236. 00
2, 300. 00 32200. 00
23,900. 00 23900. 00
2,400. 00 12000. 00
10, 300. 00~ 10300. 00
1, 500. 00* 1500. 00
4,900. 00* 4900. 00
2, 000. 00 4000. 00
21, 600. 00* 21600. 00
100. 00 3700. 00
320. 00 21760. 00
26, 200. 00* 26200. 00
. 00* 0. 00
. 65 12805. 00
.30 24360. 00
3, 300. 00 6600. 00
110. 00 69300. 00
2.70 9396. 00
562, 000. 00* 562000. 00

26, 201, 878. 30

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
30, 000. 00* 30000. 00
47, 000. 00* 47000. 00
30, 000. 00* 30000. 00
46, 000. 00* 46000. 00
34, 000. 00* 34000. 00
29, 000. 00* 29000. 00
18.70 29172. 00
90. 00 337500. 00
2.00 30000. 00
3, 900. 00 27300. 00
2,500. 00 17500. 00
3. 80 6650. 00
7.00 27300. 00
12. 00 46800. 00
1, 600. 00 17600. 00
2, 500. 00 7500. 00
32, 000. 00 32000. 00
32, 000. 00 32000. 00
36, 000. 00 36000. 00
50. 00 3400. 00
3, 200. 00 44800. 00
54, 000. 00 54000. 00
3, 300. 00 16500. 00
14, 000. 00* 14000. 00
4, 500. 00* 4500. 00
9, 000. 00* 9000. 00
2, 000. 00 4000. 00
35, 000. 00* 35000. 00
55. 00 2035. 00
540. 00 36720. 00
20, 000. 00* 20000. 00
. 00* 0. 00
.50 9850. 00
.45 36540. 00
500. 00 1000. 00
150. 00 94500. 00
4.00 13920. 00
1, 150, 000. 00~ 1150000. 00

27,087,422.00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
26, 000. 00* 26000. 00
35, 000. 00* 35000. 00
31, 000. 00* 31000. 00
42, 000. 00* 42000. 00
36, 000. 00* 36000. 00
29, 000. 00* 29000. 00
29. 00 45240. 00
43. 00 161250. 00
1.50 22500. 00
3, 500. 00 24500. 00
400. 00 2800. 00
3.20 5600. 00
4.50 17550. 00
7.00 27300. 00
1, 600. 00 17600. 00
2,500. 00 7500. 00
30, 000. 00 30000. 00
30, 000. 00 30000. 00
32, 000. 00 32000. 00
55. 00 3740. 00
3, 200. 00 44800. 00
55, 000. 00 55000. 00
3, 300. 00 16500. 00
14, 500. 00* 14500. 00
4, 500. 00* 4500. 00
9, 000. 00* 9000. 00
2, 000. 00 4000. 00
36, 000. 00* 36000. 00
65. 00 2405. 00
400. 00 27200. 00
42, 000. 00* 42000. 00
. 00* 0. 00
.65 12805. 00
.55 44660. 00
275.00 550. 00
140. 00 88200. 00
2.20 7656. 00
2,700, 000. 00O* 2700000. 00

28,071, 625.70

Bl D245
PAGE 23
04/ 28/ 03
FI FTH
Bl D AMOUNT
30, 000. 00* 30000. 00
45, 000. 00* 45000. 00
30, 000. 00* 30000. 00
45, 000. 00* 45000. 00
34, 000. 00* 34000. 00
29, 000. 00* 29000. 00
20. 00 31200. 00
34. 00 127500. 00
1.80 27000. 00
3, 800. 00 26600. 00
2,500. 00 17500. 00
5.10 8925. 00
5.75 22425. 00
12. 70 49530. 00
1, 500. 00 16500. 00
2,500. 00 7500. 00
31, 000. 00 31000. 00
31, 000. 00 31000. 00
35, 000. 00 35000. 00
50. 00 3400. 00
3, 100. 00 43400. 00
52, 000. 00 52000. 00
3, 100. 00 15500. 00
14, 000. 00~ 14000. 00
4, 500. 00* 4500. 00
9, 000. 00* 9000. 00
2, 000. 00 4000. 00
37, 000. 00* 37000. 00
58. 00 2146. 00
525. 00 35700. 00
41, 000. 00* 41000. 00
. 00* 0. 00
.52 10244. 00
.60 48720. 00
225.00 450. 00
105. 00 66150. 00
3. 40 11832. 00
1, 874, 000. 00* 1874000. 00

28, 484, 314. 39



08-4437U4 Bl D245
08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 24
04/ 24/ 03 04/ 28/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 13, 500. 00* 13500. 00 25, 000. 00* 25000. 00 13, 500. 00* 13500. 00
2 3, 300. 00 1188000. 00 500. 00 180000. 00 3, 000. 00 1080000. 00
3 7, 000. 00* 7000. 00 7, 000. 00* 7000. 00 5, 000. 00* 5000. 00
4 200, 000. 00* 200000. 00 150, 000. 00* 150000. 00 75, 000. 00* 75000. 00
5 25, 000. 00* 25000. 00 50, 000. 00* 50000. 00 15, 000. 00* 15000. 00
6 150, 000. 00* 150000. 00 75, 000. 00* 75000. 00 200, 000. 00* 200000. 00
7 100. 00 14000. 00 80. 00 11200. 00 40. 00 5600. 00
8 4.50 11565. 00 3.40 8738. 00 4.00 10280. 00
9 75. 00 4050. 00 45. 00 2430. 00 125. 00 6750. 00
10 30. 00 3300. 00 27.00 2970. 00 18. 00 1980. 00
11 30. 00 2100. 00 25.00 1750. 00 22.00 1540. 00
12 5.00 1450. 00 2.50 725. 00 3. 00 870. 00
13 15, 000. 00 90000. 00 10, 000. 00 60000. 00 6, 000. 00 36000. 00
14 25.00 6500. 00 67. 00 17420. 00 60. 00 15600. 00
15 1.00 11100. 00 2.50 27750. 00 1.50 16650. 00
16 15. 00 32400. 00 10. 00 21600. 00 14. 00 30240. 00
17 2.50 10150. 00 1.15 4669. 00 3.00 12180. 00
18 50. 00 8000. 00 12. 00 1920. 00 22.00 3520. 00
19 1.00 800. 00 1.25 1000. 00 1.00 800. 00
20 10. 00 550. 00 14. 00 770. 00 12. 00 660. 00
21 1.00 1140. 00 .65 741. 00 1.00 1140. 00
22 150. 00 1800. 00 40. 00 480. 00 180. 00 2160. 00
23 4, 000. 00 4000. 00 5, 000. 00 5000. 00 3, 000. 00 3000. 00
24 2, 000. 00 2000. 00 3, 500. 00 3500. 00 3, 000. 00 3000. 00
25 25. 00 575. 00 20. 00 460. 00 10. 00 230. 00
26 25.00 1150. 00 75. 00 3450. 00 10. 00 460. 00
27 70. 00 49000. 00 40. 00 28000. 00 30. 00 21000. 00
28 750. 00 6000. 00 650. 00 5200. 00 725. 00 5800. 00
29 1, 200. 00 1200. 00 560. 00 560. 00 2,150. 00 2150. 00
30 35. 00 4900. 00 23.00 3220. 00 22.00 3080. 00
31 40. 00 25200. 00 42.00 26460. 00 32.00 20160. 00
32 750. 00 11250. 00 1, 000. 00 15000. 00 150. 00 2250. 00
33 160. 00 160. 00 100. 00 100. 00 300. 00 300. 00
34 4.00 2880. 00 8. 00 5760. 00 5.00 3600. 00
35 320. 00 2880. 00 23.00 207.00 125. 00 1125. 00
36 1, 200. 00 1200. 00 1, 000. 00 1000. 00 1, 500. 00 1500. 00
37 1, 200. 00 1200. 00 700. 00 700. 00 450. 00 450. 00
38 45, 000. 00* 45000. 00 75, 000. 00* 75000. 00 45, 000. 00* 45000. 00
39 350. 00 42000. 00 75. 00 9000. 00 125. 00 15000. 00




08-4437U4 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 25

04/ 24/ 03 04/ 28/ 03
| TEM SI XTH SEVENTH El GHTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 100, 000. 00* 100000. 00 30, 000. 00* 30000. 00 60, 000. 00* 60000. 00
41 27,000. 00* 27000. 00 25, 000. 00* 25000. 00 27,000. 00* 27000. 00
42 3.95 6043500. 00 5.25 8032500. 00 5. 00 7650000. 00
43 2, 500. 00* 2500. 00 8, 500. 00* 8500. 00 5, 000. 00* 5000. 00
44 10. 00 22650. 00 6. 50 14722. 50 70. 00 158550. 00
45 60. 00 83760. 00 31. 00 43276. 00 70. 00 97720. 00
46 6. 00 44220. 00 7.00 51590. 00 10. 00 73700. 00
47 55. 00 51150. 00 55. 00 51150. 00 100. 00 93000. 00
48 20, 000. 00 80000. 00 25, 000. 00 100000. 00 20, 000. 00 80000. 00
49 110. 00 136400. 00 40. 00 49600. 00 162. 00 200880. 00
50 60, 000. 00* 60000. 00 40, 000. 00* 40000. 00 25, 000. 00* 25000. 00
51 15. 00 343500. 00 25.00 572500. 00 20. 00 458000. 00
52 72.00 1684800. 00 70. 00 1638000. 00 70. 00 1638000. 00
53 40. 00 440000. 00 36. 75 404250. 00 36. 75 404250. 00
54 37.00 1635400. 00 35. 25 1558050. 00 35. 25 1558050. 00
55 35. 00 38850. 00 33. 00 36630. 00 33. 00 36630. 00
56 6. 00 63600. 00 3.00 31800. 00 3.00 31800. 00
57 5. 00 38350. 00 2.45 18791. 50 2.50 19175. 00
58 5. 00 6300. 00 2.45 3087. 00 2.50 3150. 00
59 250. 00 27500. 00 220. 00 24200. 00 220. 00 24200. 00
60 90. 00 3816000. 00 82. 00 3476800. 00 82. 00 3476800. 00
61 220. 00 112200. 00 150. 00 76500. 00 340. 00 173400. 00
62 2.00 137800. 00 1.50 103350. 00 2.05 141245. 00
63 190, 000. 00* 190000. 00 175, 000. 00* 175000. 00 112, 110. 00* 112110. 00
64 250. 00 146000. 00 300. 00 175200. 00 331.00 193304. 00
65 395. 00 1573680. 00 365. 00 1454160. 00 580. 00 2310720. 00
66 430. 00 183610. 00 610. 00 260470. 00 789. 00 336903. 00
67 740. 00 29600. 00 945. 00 37800. 00 550. 00 22000. 00
68 90. 00 7470. 00 230. 00 19090. 00 420. 00 34860. 00
69 1, 500. 00 472500. 00 600. 00 189000. 00 1, 660. 00 522900. 00
70 9, 000. 00 18000. 00 10, 000. 00 20000. 00 15, 400. 00 30800. 00
71 75. 00 4650. 00 410. 00 25420. 00 50. 00 3100. 00
72 100. 00 12000. 00 42.00 5040. 00 50. 00 6000. 00
73 120. 00 327000. 00 175. 00 476875. 00 200. 00 545000. 00
74 230. 00 36340. 00 225.00 35550. 00 171. 00 27018. 00
75 .95 586815. 00 1.25 772125. 00 1.00 617700. 00
76 1.10 4383. 50 3.00 11955. 00 2.00 7970. 00
77 5.50 16912. 50 5.20 15990. 00 7.00 21525. 00
78 3.00 9225. 00 4.00 12300. 00 4.00 12300. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

08-4437U4
08- SBD- 210
04/ 24/ 03

1, 700. 00
2, 000. 00
220. 00
520. 00
900. 00
120. 00
120. 00
130. 00
140. 00
145. 00
185. 00
230. 00
270. 00
290. 00
185. 00
225.00
245. 00
300. 00
325. 00
370. 00
380. 00
515. 00
900. 00
140. 00
180. 00
25. 00
90. 00
240. 00
1, 400. 00
5, 400. 00
1, 400. 00

125. 00
110. 00

375200.
23200.
107300.
62100.
221400.
255200.
24050.
15300.
7105.
24000.
21775.
81400.
30780.
51500.
144000.
3220.
9180.
169000.
38700.
27840.
2800.
21600.
2800.
0.
4250.
57200.

SUMMARY

OF

REMA/

402000. 00
35680. 00
104400. 00
70740. 00
241900. 00
283360. 00
20868. 90
16861. 96
6616. 35
27579. 20
25640. 90
116683. 60
43558. 56
71425. 00
152280. 00
2714.00
9843. 00
236600. 00
21500. 00
17400. 00
1780. 00
20000. 00
16000. 00
0. 00
1360. 00
20800. 00

NI NG BI DDERS
El GHTH
Bl D AMOUNT

5. 00 93250
1.00 18650
5.25 38367
1.00 7308
1, 000. 00 17000
1, 100. 00 15400
2, 000. 00 14000
190. 00 16340
360. 00 6480
800. 00 18400
150. 00 300
1, 800. 00 3600
110. 00 37400.
135. 00 361800
220. 00 35200.
195. 00 113100.
260. 00 70200.
300. 00 246000
360. 00 316800
290. 00 37700.
265. 00 18020.
325. 00 9425.
470. 00 37600
430. 00 28810
600. 00 132000.
700. 00 56700.
920. 00 92000.
1, 210. 00 193600.
120. 00 2760
325. 00 16575.
25. 00 169000.
55. 00 23650
200. 00 23200.
225. 00 450.
10, 100. 00 40400
2, 550. 00 5100
. 00* 0.
53. 00 1802.
50. 00 26000

Bl D245
PACE 26
04/ 28/ 03



08-4437U4 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 27

04/ 24/ 03 04/ 28/ 03
| TEM SI XTH SEVENTH El GHTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT

118 345. 00 96600. 00 100. 00 28000. 00 300. 00 84000. 00
119 10. 00 480. 00 3.20 153. 60 2.00 96. 00
120 380. 00 288800. 00 280. 00 212800. 00 400. 00 304000. 00
121 2.00 54680. 00 2.50 68350. 00 2.30 62882. 00
122 10. 00 12000. 00 4.15 4980. 00 4.00 4800. 00
123 35. 00 251300. 00 39. 00 280020. 00 27.00 193860. 00
124 1, 500. 00 30000. 00 1, 800. 00 36000. 00 1, 265. 00 25300. 00
125 30. 00 5100. 00 30. 00 5100. 00 50. 00 8500. 00
126 110. 00 2310. 00 86. 00 1806. 00 123. 00 2583. 00
127 120. 00 58680. 00 160. 00 78240. 00 25.00 12225. 00
128 150. 00 4350. 00 150. 00 4350. 00 150. 00 4350. 00
129 260. 00 134940. 00 300. 00 155700. 00 130. 00 67470. 00
130 2, 800. 00 5600. 00 2,700. 00 5400. 00 2,925.00 5850. 00
131 2,000. 00 2000. 00 1, 900. 00 1900. 00 2,225.00 2225. 00
132 90. 00 272700. 00 92. 00 278760. 00 74. 00 224220. 00
133 400. 00 120000. 00 420. 00 126000. 00 370. 00 111000. 00
134 25.00 20500. 00 29.50 24190. 00 26. 00 21320. 00
135 .55 32780. 00 .50 29800. 00 .55 32780. 00
136 1.50 7275. 00 1.15 5577. 50 1.50 7275. 00
137 3. 00 23100. 00 2.65 20405. 00 3. 00 23100. 00
138 95, 000. 00* 95000. 00 72, 400. 00* 72400. 00 72,400. 00* 72400. 00
139 80, 000. 00* 80000. 00 104, 300. 00* 104300. 00 104, 300. 00* 104300. 00
140 60, 000. 00* 60000. 00 83, 000. 00* 83000. 00 83, 000. 00* 83000. 00
141 60, 000. 00* 60000. 00 76, 100. 00* 76100. 00 76, 100. 00* 76100. 00
142 80, 000. 00* 80000. 00 94, 000. 00* 94000. 00 94, 000. 00* 94000. 00
143 80, 000. 00* 80000. 00 102, 000. 00* 102000. 00 102, 000. 00* 102000. 00
144 80, 000. 00* 80000. 00 96, 000. 00* 96000. 00 96, 000. 00* 96000. 00
145 90, 000. 00* 90000. 00 106, 200. 00* 106200. 00 106, 200. 00* 106200. 00
146 85, 000. 00* 85000. 00 95, 000. 00* 95000. 00 95, 000. 00* 95000. 00
147 20, 000. 00* 20000. 00 5, 000. 00~ 5000. 00 5, 000. 00* 5000. 00
148 200, 000. 00* 200000. 00 303, 800. 00* 303800. 00 295, 500. 00* 295500. 00
149 58, 000. 00* 58000. 00 71, 800. 00* 71800. 00 71, 800. 00* 71800. 00
150 35, 000. 00* 35000. 00 28, 000. 00* 28000. 00 28, 000. 00* 28000. 00
151 4,000. 00* 4000. 00 4,000. 00* 4000. 00 4,000. 00* 4000. 00
152 4, 000. 00* 4000. 00 4, 000. 00* 4000. 00 4, 000. 00* 4000. 00
153 4,000. 00* 4000. 00 4,000. 00* 4000. 00 4,000. 00* 4000. 00
154 8, 000. 00* 8000. 00 7, 300. 00* 7300. 00 7, 300. 00* 7300. 00
155 | 25, 000. 00* 25000. 00| 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00
156 | 25, 000. 00* 25000. 00| 28, 000. 00* 28000. 00| 28, 000. 00* 28000. 00




08-4437U4 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 28
04/ 24/ 03 04/ 28/ 03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

157 35, 000. 00* 35000. 00 30, 300. 00* 30300. 00 30, 300. 00* 30300. 00
158 40, 000. 00* 40000. 00 47, 000. 00* 47000. 00 47, 000. 00* 47000. 00
159 30, 000. 00* 30000. 00 30, 700. 00* 30700. 00 30, 700. 00* 30700. 00
160 30, 000. 00* 30000. 00 46, 500. 00* 46500. 00 46, 500. 00* 46500. 00
161 40, 000. 00* 40000. 00 34, 500. 00* 34500. 00 34, 500. 00* 34500. 00
162 15, 000. 00~ 15000. 00 29, 000. 00* 29000. 00 29, 000. 00* 29000. 00
163 20. 00 31200. 00 18. 60 29016. 00 18. 60 29016. 00
164 40. 00 150000. 00 90. 00 337500. 00 33. 50 125625. 00
165 2.00 30000. 00 2.00 30000. 00 2.00 30000. 00
166 3, 800. 00 26600. 00 3, 800. 00 26600. 00 3, 800. 00 26600. 00
167 2,500. 00 17500. 00 2,500. 00 17500. 00 2,500. 00 17500. 00
168 3. 80 6650. 00 3. 80 6650. 00 3. 80 6650. 00
169 7.00 27300. 00 7.00 27300. 00 7.00 27300. 00
170 12. 00 46800. 00 12. 00 46800. 00 12. 00 46800. 00
171 1, 550. 00 17050. 00 1, 550. 00 17050. 00 1, 550. 00 17050. 00
172 2,500. 00 7500. 00 2, 500. 00 7500. 00 2,500. 00 7500. 00
173 32, 000. 00 32000. 00 32, 000. 00 32000. 00 32, 000. 00 32000. 00
174 32, 000. 00 32000. 00 32, 000. 00 32000. 00 32, 000. 00 32000. 00
175 37, 000. 00 37000. 00 36, 300. 00 36300. 00 36, 300. 00 36300. 00
176 50. 00 3400. 00 50. 00 3400. 00 50. 00 3400. 00
177 3, 200. 00 44800. 00 3, 200. 00 44800. 00 3, 200. 00 44800. 00
178 20, 000. 00 20000. 00 54, 000. 00 54000. 00 54, 000. 00 54000. 00
179 3, 200. 00 16000. 00 3, 200. 00 16000. 00 3, 200. 00 16000. 00
180 15, 000. 00~ 15000. 00 14, 300. 00* 14300. 00 14, 300. 00* 14300. 00
181 4, 500. 00* 4500. 00 4, 500. 00* 4500. 00 4, 500. 00* 4500. 00
182 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00 9, 000. 00* 9000. 00
183 2, 000. 00 4000. 00 2, 000. 00 4000. 00 2, 000. 00 4000. 00
184 35, 000. 00* 35000. 00 37, 400. 00* 37400. 00 37, 400. 00* 37400. 00
185 55. 00 2035. 00 55. 00 2035. 00 55. 00 2035. 00
186 550. 00 37400. 00 530. 00 36040. 00 530. 00 36040. 00
187 20, 000. 00* 20000. 00 41, 800. 00* 41800. 00 41, 800. 00* 41800. 00
188 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
189 1.00 19700. 00 1.15 22655. 00 .60 11820. 00
190 .75 60900. 00 .09 7308. 00 .27 21924. 00
191 150. 00 300. 00 210. 00 420. 00 3, 150. 00 6300. 00
192 100. 00 63000. 00 71. 34 44944, 20 108. 00 68040. 00
193 2.50 8700. 00 3.33 11588. 40 2.60 9048. 00
194 2,702, 296. 00* 2702296. 00 2,620, 777. 20* 2620777. 20 2, 750, 000. 00* 2750000. 00

TOT 28,919, 000. 00 29,670, 381. 97 31, 537, 906. 00



